# CK CONDO DROP HUB

Automated Lobby Parcel Intake & Verification Management System

**OFFICIAL AGREEMENT**

Doc Ref: SLA-2026-CK01

| | | | |
|---|---|---|---|
| **Client / Project:** | CK Condo Drop Hub (Kesha) | **Developer:** | Fredrickson (Edrick) Acorda |
| **Location:** | Buildersville Condominium, Valenzuela | **Effective Date:** | October 2026 |
| **Initial Core Contract:** | ₱10,500.00 (Delivered & Live) | **Free Warranty Period:** | 3 Months (Technical Bug-Fixing) |

## 1. PROJECT STATUS & CORE DELIVERABLES

The core web application for **CK Condo Drop Hub** has been successfully engineered, tested across multiple devices, and deployed to live production (ck-condo-drop-parcel.vercel.app).

- **Delivered Core Features:** Staff Admin parcel intake with instant barcode scanning, automated SMS notification logic, digital 4-digit claim code verification, resident directory, community announcements, and multi-device real-time cloud database synchronization.
- **3-Month Warranty Scope:** Strictly covers **Technical Defect Resolution** (e.g., system crashes, cloud connectivity failures, or broken existing logic). Does *not* cover new visual redesigns, new features, manual resident encoding, or 24/7 on-call availability.

## 2. POST-WARRANTY & OUT-OF-SCOPE PRICING SCHEDULE

To ensure high system reliability and transparent operational boundaries, work beyond the core deliverables and complimentary warranty is billed under the following official schedule:

| SERVICE CATEGORY | SCOPE & INCLUSIONS | STANDARD FEE | TURNAROUND SLA |
|---|---|---|---|
| **Monthly Maintenance Retainer** | • Continuous cloud database health & quota monitoring<br>• Proactive local storage and sync optimization<br>• Priority technical support & bug resolution (up to 3 tickets/mo)<br>• Monthly server uptime and deployment updates | **₱2,500.00**<br>Fixed / Month | Response: ≤ 6 hrs<br>Fix: 24–48 hrs |
| **Per-Incident Fix / Bug Ticket**<br>(Without Retainer) | • Single isolated technical software investigation<br>• Diagnosis of user-reported operational roadblocks<br>• Third-party API adjustments (SMS gateway, Firebase rules) | **₱800.00**<br>Per Incident | 24–48 business hrs upon error proof |
| **Minor Feature Addition** | • Adding minor UI elements (buttons, filters, search fields)<br>• Customizing automated SMS notification message text | **₱1,000.00**<br>Per Feature | 2–3 business days |

| SERVICE CATEGORY | SCOPE & INCLUSIONS | STANDARD FEE | TURNAROUND SLA |
|---|---|---|---|
| | • Minor field additions to resident/parcel profiles | | |
| **Major Feature Addition** | • GCash / Maya online digital payment gateway integration<br>• Dedicated executive analytics or financial accounting module<br>• Multi-branch management or complex role permission matrix | **₱2,000 – ₱3,000**<br>Per Module | 4–7 business days |

## 3. WORK CLASSIFICATION MATRIX

| CATEGORY | DESCRIPTION & REAL-WORLD EXAMPLES | BILLING STATUS |
|---|---|---|
| **Technical Bug / Defect** | An existing feature fails unexpectedly without client changes (e.g., submit button hangs, admin login fails on a supported browser with valid credentials). | **Covered in Warranty** |
| **User Error & 3rd-Party Outage** | Issues caused by local Wi-Fi drop at lobby counter, forgotten staff credentials, depleted SMS gateway credits, or physical scanner hardware failure. | **₱800 / Incident** |
| **Scope Revisions & New Features** | Modifying previously approved layouts, requesting new business workflows, or adding tools not in the original reference brief. | **₱1,000 – ₱3,000** |

## 4. SUPPORT HOURS & TICKET REPORTING GUIDELINES

> **Official Support Window:** Monday to Friday, **9:00 AM – 5:00 PM (PST)**. Inquiries or tickets sent during evenings, weekends, or national holidays will be queued and processed on the following business morning.

To enable rapid troubleshooting without guesswork, all reported issues must include:

1. **Device & Browser:** Laptop/PC, iPhone, or Android (with browser version).
2. **Visual Evidence:** Clear screenshot or screen video showing the exact error.
3. **Context Details:** The exact Tracking Number, Resident Name, or Action performed immediately prior to the issue.

## 5. PAYMENT TERMS & CONDITIONS

- **Monthly Retainer:** Billed at the beginning of each billing cycle (1st of the month).
- **Feature Additions:** 50% mobilization downpayment upon project approval, and 50% upon successful live deployment and acceptance.
- **Per-Incident Tickets:** Payable immediately upon verified resolution of the ticket.

## 6. CONFORME & FORMAL ACCEPTANCE

By signing or confirming acceptance via written or digital communication, both parties agree to adhere to the terms, rates, and operational protocols outlined above.

**Fredrickson (Edrick) Acorda**
Lead Web Developer & Systems Engineer
Date: _____

**Kesha / Authorized Representative**
CK Condo Drop Hub Management
Date: _____